## Catalogix

Kasamark 114, 90685 Umeå, Sweden. Tel +46 70 6966844

## Budget for development of the OIDF Test Suite

Contractor	OpenID Foundation
Contracting party	Catalogix AB
Concept	Development of the OIDF Test Suite
Turnaround	Finished by the end of IIW #24 (May 5th 2017)
Price	\$36900
Date	2016-12-01

## Budget details

Task	hours	Price (\$)
Updating software version		6600
Installing the new version of the OIDF OP test suite.	4	
Before it is installed it has to be made clear that the new version gives the same result as the old. This will be accomplished by having a number of parties (>=3) that has already been certified, retest their installation with the new test suite.	40	
Ongoing maintenance until the RSA conference		4200
Helping testers and if necessary fix bugs in the test suite. 4h/w January 1 - February 19 (7 weeks)	28	
Ongoing maintenance RSA conference - IIW		3300
2h/w February 20 - May 7 (11 weeks)	22	
Tests of OP-initiated flow		3600
Constructs tests that test the functionality defined in <a href="http://openid.net/specs/openid-connect-core-1_0.html#ThirdPartyInitiatedLogin">http://openid.net/specs/openid-connect-core-1_0.html#ThirdPartyInitiatedLogin</a>	24	
Tests on usage of Refresh Token		3600
Construct tests that test the functionality described in http://openid.net/specs/openid-connect-core-1_0.html#RefreshTokens	24	
Tests of Session handling		4800
Construct tests that test the functionality described in: http://openid.net/specs/openid-connect-session-1_0.html	32	
Tests on Front channel logout		4200
Construct tests that test the functionality described in: http://openid.net/specs/openid-connect-frontchannel-1_0.html	28	
Tests on Backchannel logout		4200
Construct tests that test the functionality described in http://openid.net/specs/openid-connect-backchannel-1_0.html		
Tests of form_post		2400
To verify that the form_post tests are ready to be used in a certification profile	16	
	246	36900